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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 08/25/07  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    11,576,280.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    11,643,000.00  100.5764% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROAD REPLAVEMENT AND ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |  128661.20000      128661.20|  206894.70000      206894.70| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               17.000  MOS  |    2250.00000       38250.00|    3560.60000       60530.20| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                4.000  EACH |      90.00000         360.00|     129.95000         519.80| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               68.000  MOS  |      90.00000        6120.00|      51.98000        3534.64| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08441                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, PCCP               |                             |                             | 
0008 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0009 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0010 110-01001                       LUMP |  548000.00000      548000.00|  526301.23000      526301.23| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0011 201-52370                       LUMP |   95000.00000       95000.00|  194546.74000      194546.74| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0012 202-02240            23603.000  SYS  |       6.75000      159320.25|       9.21000      217383.63| 
  PAVEMENT REMOVAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0013 202-02241             6970.000  LFT  |       2.10000       14637.00|       3.42000       23837.40| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0014 202-02272               63.000  LFT  |      11.00000         693.00|      14.57000         917.91| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0015 202-02273              522.000  SYS  |      22.00000       11484.00|      15.87000        8284.14| 
  CENTER CURB, CONCRETE, REMOVE           |                             |                             | 
0016 202-05441               50.000  SYS  |      19.00000         950.00|      42.10000        2105.00| 
  GRIND CONCRETE PAVEMENT                 |                             |                             | 
0017 202-86946               12.000  EACH |     155.00000        1860.00|     263.15000        3157.80| 
  HANDHOLE, REMOVE                        |                             |                             | 
0018 202-90277                6.000  EACH |     105.00000         630.00|     157.89000         947.34| 
  DETECTOR HOUSING, REMOVE                |                             |                             | 
0019 202-91385                7.000  EACH |     650.00000        4550.00|     890.34000        6232.38| 
  INLET, REMOVE                           |                             |                             | 
0020 202-99187              500.000  LFT  |       3.00000        1500.00|      16.40000        8200.00| 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0021 203-02000            25446.000  CYS  |      13.75000      349882.50|      17.00000      432582.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0022 203-02070             1868.000  CYS  |      18.00000       33624.00|      20.87000       38985.16| 
  BORROW                                  |                             |                             | 
0023 205-06933               20.000  EACH |      57.00000        1140.00|      57.89000        1157.80| 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0024 205-06934               14.000  TON  |     365.00000        5110.00|     373.67000        5231.38| 
  TEMPORARY MULCHING                      |                             |                             | 
0025 205-06936               30.000  TON  |      56.00000        1680.00|      42.38000        1271.40| 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0026 205-06937             1500.000  LFT  |       1.40000        2100.00|       1.42000        2130.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0027 207-08268            94549.000  SYS  |      10.75000     1016401.75|       9.95000      940762.55| 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0028 211-02050             1150.000  CYS  |      17.00000       19550.00|      16.19000       18618.50| 
  B BORROW                                |                             |                             | 
0029 213-04324              110.000  CYS  |      90.00000        9900.00|      97.46000       10720.60| 
  FLOWABLE FILL                           |                             |                             | 
0030 301-07448             7228.000  TON  |      16.25000      117455.00|      15.36000      111022.08| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0031 303-04489               50.000  TON  |      59.00000        2950.00|      35.59000        1779.50| 
  COMPACTED CRUSHED AGGREGATE, 8          |                             |                             | 
0032 306-08033             9499.000  SYS  |       3.50000       33246.50|       2.10000       19947.90| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 306-08043             1716.000  SYS  |       5.00000        8580.00|       3.58000        6143.28| 
  MILLING, TRANSITION                     |                             |                             | 
0034 401-07329             1429.000  TON  |      72.00000      102888.00|      92.00000      131468.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0037 402-07434              246.000  TON  |      74.00000       18204.00|     114.00000       28044.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0038 402-07452             2696.000  TON  |      64.00000      172544.00|      56.00000      150976.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 
0040 406-05521             9800.000  SYS  |       0.10000         980.00|       0.09000         882.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 501-06324            69885.000  SYS  |      49.00000     3424365.00|      50.00000     3494250.00| 
  QC/QA-PCCP, 13 IN.                      |                             |                             | 
0042 501-06324             8275.000  SYS  |      92.00000      761300.00|      51.50000      426162.50| 
  QC/QA-PCCP, 13 IN. , 24 HOUR HIGH EARLY |                             |                             | 
  STRENGTH                                |                             |                             | 
0043 501-06324              631.000  SYS  |     120.00000       75720.00|      58.00000       36598.00| 
  QC/QA-PCCP, 13 IN. , 4 HOUR HIGH EARLY  |                             |                             | 
  STRENGTH                                |                             |                             | 
0044 502-06330              230.000  SYS  |      72.00000       16560.00|      50.00000       11500.00| 
  PCCP, 13 IN.                            |                             |                             | 
0045 503-05240            33854.000  LFT  |       9.25000      313149.50|       9.85000      333461.90| 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0046 506-06333               50.000  SYS  |     110.00000        5500.00|     209.67000       10483.50| 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0047 507-07505               48.000  EACH |      46.00000        2208.00|      15.30000         734.40| 
  RETROFIT LOAD TRANSFER                  |                             |                             | 
0048 601-01115               50.000  LFT  |      33.00000        1650.00|      47.37000        2368.50| 
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                             |                             | 
  SPACING                                 |                             |                             | 
0049 601-01704                1.000  EACH |    1675.00000        1675.00|    1894.68000        1894.68| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, MODIFIED                        |                             |                             | 
0050 601-03929              219.000  LFT  |      37.00000        8103.00|      36.84000        8067.96| 
  GUARDRAIL, W BEAM, SHOP CURVED, 3 FT. 1 |                             |                             | 
  5 IN. SPACING                           |                             |                             | 
0051 601-06035             1110.000  LFT  |       5.25000        5827.50|       8.42000        9346.20| 
  GUARDRAIL, RESET                        |                             |                             | 
0052 601-06229                4.000  EACH |   66500.00000      266000.00|   72103.10000      288412.40| 
  IMPACT ATTENUATOR, CR, W2, TL-3         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0053 601-06854                2.000  EACH |    2400.00000        4800.00|    2631.50000        5263.00| 
  GUARDRAIL, W-BEAM, NESTED               |                             |                             | 
0054 601-94689               12.000  EACH |    2050.00000       24600.00|    2526.24000       30314.88| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0055 601-99105            15980.000  LFT  |      14.00000      223720.00|      17.63000      281727.40| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0056 601-99106              100.000  LFT  |      24.00000        2400.00|      26.32000        2632.00| 
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN |                             |                             | 
0057 602-04333             3560.000  LFT  |      71.50000      254540.00|      97.89000      348488.40| 
  CONCRETE BARRIER, 46 IN.                |                             |                             | 
0058 602-06729               65.000  EACH |       8.50000         552.50|       8.42000         547.30| 
  BARRIER DELINEATOR                      |                             |                             | 
0059 603-06040              500.000  LFT  |       7.60000        3800.00|      12.63000        6315.00| 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0060 605-06250              377.000  SYS  |      84.00000       31668.00|      70.99000       26763.23| 
  CENTER CURB, C, CONCRETE                |                             |                             | 
0061 606-07484             1000.000  LFT  |       1.30000        1300.00|       0.32000         320.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0062 606-07485            22760.000  LFT  |       0.90000       20484.00|       0.95000       21622.00| 
  MILLED PCCP SHOULDER CORRUGATIONS       |                             |                             | 
0063 610-03393                1.000  EACH |   15000.00000       15000.00|   20958.79000       20958.79| 
  TEMPORARY CROSSOVER, B MODIFIED         |                             |                             | 
0064 610-07488              774.000  TON  |     117.00000       90558.00|     152.02000      117663.48| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0065 615-06510                2.000  EACH |     380.00000         760.00|     421.04000         842.08| 
  MONUMENT, C                             |                             |                             | 
0066 615-06515                5.000  EACH |     108.00000         540.00|     210.52000        1052.60| 
  MONUMENT, D                             |                             |                             | 
0067 616-02320             2392.000  SYS  |       2.60000        6219.20|       2.19000        5238.48| 
  GEOTEXTILES                             |                             |                             | 
0068 616-06405             3425.000  TON  |      46.00000      157550.00|      37.69000      129088.25| 
  RIPRAP, REVETMENT                       |                             |                             | 
0069 616-06451               54.000  TON  |      37.00000        1998.00|      47.03000        2539.62| 
  RIPRAP, UNIFORM                         |                             |                             | 
0070 621-01004                5.000  EACH |     450.00000        2250.00|     447.36000        2236.80| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0071 621-02770            17051.000  SYS  |       1.20000       20461.20|       1.21000       20631.71| 
  EROSION CONTROL BLANKET                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0072 621-06545                3.000  TON  |     630.00000        1890.00|     631.56000        1894.68| 
  FERTILIZER                              |                             |                             | 
0073 621-06554              706.000  LBS  |       4.00000        2824.00|       3.92000        2767.52| 
  SEED MIXTURE, U                         |                             |                             | 
0074 621-06557              551.000  LBS  |       2.60000        1432.60|       2.63000        1449.13| 
  SEED MIXTURE, T                         |                             |                             | 
0075 621-06565                5.000  TON  |     490.00000        2450.00|     489.46000        2447.30| 
  MULCHING MATERIAL                       |                             |                             | 
0076 715-03475                2.000  EACH |     700.00000        1400.00|     679.73000        1359.46| 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0077 715-03584                1.000  EACH |     810.00000         810.00|     731.86000         731.86| 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                             |                             | 
0078 715-04798                1.000  EACH |     910.00000         910.00|     795.58000         795.58| 
  SAFETY METAL END SECTION, 4:1, 21 IN.   |                             |                             | 
0079 715-05048            24919.000  LFT  |       3.50000       87216.50|       3.47000       86468.93| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0080 715-05151             3095.000  LFT  |      37.00000      114515.00|      26.36000       81584.20| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0081 715-05152              414.000  LFT  |      37.00000       15318.00|      26.50000       10971.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0082 715-05153               74.000  LFT  |      39.00000        2886.00|      36.45000        2697.30| 
  PIPE, TYPE 2, CIRCULAR, 21 IN.          |                             |                             | 
0083 715-05156              120.000  LFT  |      67.00000        8040.00|      50.35000        6042.00| 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
0084 715-46000                2.000  EACH |     570.00000        1140.00|     567.41000        1134.82| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0085 715-46005                9.000  EACH |     610.00000        5490.00|     590.58000        5315.22| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0086 715-46010                5.000  EACH |     670.00000        3350.00|     642.72000        3213.60| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0087 715-91361             1018.000  LFT  |      30.00000       30540.00|      29.47000       30000.46| 
  PIPE, PVC, 6 IN.                        |                             |                             | 
0088 718-06529               35.000  EACH |     900.00000       31500.00|     894.71000       31314.85| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0089 718-52610             1821.000  CYS  |      37.00000       67377.00|      36.84000       67085.64| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0090 720-07301               16.000  EACH |    2100.00000       33600.00|    1324.02000       21184.32| 
  INLET TYPE HA                           |                             |                             | 
0091 720-44070                2.000  EACH |    1000.00000        2000.00|    3017.50000        6035.00| 
  CASTING, 13, FURNISH AND ADJUST TO GRAD |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0092 720-45041               17.000  EACH |    3400.00000       57800.00|    3063.86000       52085.62| 
  INLET, H5 , MODIFIED                    |                             |                             | 
0093 720-45045                3.000  EACH |    2000.00000        6000.00|    1520.14000        4560.42| 
  INLET, J10                              |                             |                             | 
0094 720-45055                9.000  EACH |    2200.00000       19800.00|    2472.74000       22254.66| 
  INLET, M10                              |                             |                             | 
0095 720-45415                1.000  EACH |    4100.00000        4100.00|    2656.90000        2656.90| 
  MANHOLE, D4                             |                             |                             | 
0096 720-91246                3.000  EACH |    3300.00000        9900.00|    2576.56000        7729.68| 
  INLET, N12A , 6:1 SLOPE                 |                             |                             | 
0097 801-03290                2.000  EACH |     230.00000         460.00|     226.31000         452.62| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0098 801-04308               13.000  EACH |     340.00000        4420.00|     342.10000        4447.30| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0099 801-06201               43.000  SYS  |     220.00000        9460.00|     105.26000        4526.18| 
  TEMPORARY PANEL SIGNS                   |                             |                             | 
0100 801-06203            26281.000  LFT  |       0.20000        5256.20|       0.19000        4993.39| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0101 801-06207            44102.000  LFT  |       0.90000       39691.80|       0.93000       41014.86| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0102 801-06211               53.000  EACH |      79.00000        4187.00|      78.95000        4184.35| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0103 801-06212               24.000  EACH |     120.00000        2880.00|     115.79000        2778.96| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0104 801-06218              174.000  LFT  |       6.90000        1200.60|       6.84000        1190.16| 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0105 801-06625               21.000  EACH |      90.00000        1890.00|      89.47000        1878.87| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0106 801-06640               84.000  EACH |     180.00000       15120.00|     184.21000       15473.64| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0107 801-06645                5.000  EACH |      42.00000         210.00|      42.10000         210.50| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0108 801-06710              400.000  DAY  |      15.00000        6000.00|      14.74000        5896.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0109 801-06735               14.000  EACH |      53.00000         742.00|      52.63000         736.82| 
  TUBULAR MARKER, PERMANENT               |                             |                             | 
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     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0110 801-06775                       LUMP |  260000.00000      260000.00|  202142.25000      202142.25| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0111 801-07117               10.000  EACH |    1300.00000       13000.00|    1263.12000       12631.20| 
  TEMPORARY WORKSITE FLASHING LIGHT SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0112 801-07118               30.000  LFT  |      11.00000         330.00|      10.53000         315.90| 
  BARRICADE, III-A                        |                             |                             | 
0113 801-07119              290.000  LFT  |      13.00000        3770.00|      12.63000        3662.70| 
  BARRICADE, III-B                        |                             |                             | 
0114 801-07606              500.000  LFT  |      19.00000        9500.00|      21.38000       10690.00| 
  TEMPORARY CROSSOVER DRAINAGE PIPE       |                             |                             | 
0115 801-09133               14.000  EACH |   12000.00000      168000.00|   11578.60000      162100.40| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0116 802-05704               96.000  LFT  |      15.00000        1440.00|      14.53000        1394.88| 
  SIGN POST, SQUARE, 1, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0117 802-07059               34.000  EACH |      65.00000        2210.00|      65.26000        2218.84| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             | 
0118 802-07060               25.000  EACH |     200.00000        5000.00|     196.84000        4921.00| 
  SIGN, SHEET, RELOCATE                   |                             |                             | 
0119 802-07060                4.000  EACH |     230.00000         920.00|     228.42000         913.68| 
  SIGN, SHEET, RELOCATE , INSTALL         |                             |                             | 
  BRACKETS TO CONNECT TO                  |                             |                             | 
0120 802-76025               14.000  SFT  |      19.00000         266.00|      18.84000         263.76| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0122 805-01815                4.000  EACH |    2100.00000        8400.00|    2073.62000        8294.48| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                             |                             | 
  FT.                                     |                             |                             | 
0123 805-01842               17.000  EACH |    1000.00000       17000.00|     999.97000       16999.49| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0124 805-01844             3950.000  LFT  |      15.00000       59250.00|      15.26000       60277.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
0125 805-01879                1.000  EACH |     430.00000         430.00|     425.25000         425.25| 
  SIGNAL SERVICE, INSTALL                 |                             |                             | 
0126 805-02438                3.000  EACH |     500.00000        1500.00|     503.14000        1509.42| 
  COMMUNICATION TELEMETRY INTERCONNECT    |                             |                             | 
  INTERFACE PANEL , INCLUDES ALL WIRELESS |                             |                             | 
  NEEDS FOR                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0127 805-02503              400.000  LFT  |       0.16000          64.00|       0.16000          64.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                             |                             | 
0128 805-06834                2.000  EACH |   11000.00000       22000.00|   11157.56000       22315.12| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE, TS2, TYPE I                      |                             |                             | 
0129 805-08464                3.000  EACH |    3400.00000       10200.00|    3368.32000       10104.96| 
  RADIO, INTERCONNECT                     |                             |                             | 
0130 805-08465                1.000  EACH |     530.00000         530.00|     524.19000         524.19| 
  RADIO ANTENNA, 6db, OMNI                |                             |                             | 
0131 805-08466                3.000  EACH |     620.00000        1860.00|     621.03000        1863.09| 
  RADIO ANTENNA, 9db, YAGI                |                             |                             | 
0132 805-78106                1.000  EACH |   17000.00000       17000.00|   16631.08000       16631.08| 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0133 805-78109                1.000  EACH |   11000.00000       11000.00|   10736.52000       10736.52| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0134 805-78205                6.000  EACH |     740.00000        4440.00|     736.82000        4420.92| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0135 805-78215                3.000  EACH |     810.00000        2430.00|     810.50000        2431.50| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER ARROW, GREEN ARROW                |                             |                             | 
0136 805-78415                4.000  EACH |    1300.00000        5200.00|    1294.70000        5178.80| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0137 805-78420                3.000  EACH |     320.00000         960.00|     317.89000         953.67| 
  DISCONNECT HANGER                       |                             |                             | 
0138 805-78467              120.000  LFT  |       2.50000         300.00|       2.52000         302.40| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0139 805-78485              430.000  LFT  |       2.10000         903.00|       2.13000         915.90| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0140 805-78490              690.000  LFT  |       2.30000        1587.00|       2.25000        1552.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0141 805-78510            13030.000  LFT  |       1.35000       17590.50|       1.35000       17590.50| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0142 805-78746             2280.000  LFT  |       8.00000       18240.00|       8.11000       18490.80| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0143 805-78785               17.000  EACH |     900.00000       15300.00|     926.29000       15746.93| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0144 805-78795              120.000  LFT  |      24.00000        2880.00|      24.21000        2905.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0145 805-78925                1.000  EACH |    1200.00000        1200.00|    1199.96000        1199.96| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0146 805-81060                4.000  EACH |    3750.00000       15000.00|    3789.36000       15157.44| 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                             |                             | 
0147 805-90734                1.000  EACH |    5800.00000        5800.00|    5789.30000        5789.30| 
  TRAFFIC RESPONSIVE SYSTEM MASTER        |                             |                             | 
0148 805-92504               19.000  EACH |     320.00000        6080.00|     316.83000        6019.77| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0149 808-03178               49.000  EACH |     370.00000       18130.00|     378.94000       18568.06| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, LANE ARROWS                    |                             |                             | 
0150 808-03179               15.000  EACH |     550.00000        8250.00|     552.62000        8289.30| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                             |                             | 
  PLASTIC, WORD (ONLY)                    |                             |                             | 
0151 808-05866               54.000  SYS  |      21.00000        1134.00|      21.05000        1136.70| 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0152 808-06368              182.000  LFT  |       3.20000         582.40|       3.16000         575.12| 
  TRANSVERSE MARKING, REMOVE              |                             |                             | 
0153 808-06368              663.000  LFT  |       1.60000        1060.80|       1.58000        1047.54| 
  TRANSVERSE MARKING, REMOVE , CROSSHATCH |                             |                             | 
  LINE, 10 IN.                            |                             |                             | 
0154 808-06716            17100.000  LFT  |       0.25000        4275.00|       0.26000        4446.00| 
  LINE, REMOVE                            |                             |                             | 
0155 808-75051            15250.000  LFT  |       2.60000       39650.00|       2.58000       39345.00| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0156 808-75054            12700.000  LFT  |       2.60000       33020.00|       2.58000       32766.00| 
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                             |                             | 
  4 IN.                                   |                             |                             | 
0157 808-75061             7650.000  LFT  |       3.20000       24480.00|       3.21000       24556.50| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                             |                             | 
  5 IN.                                   |                             |                             | 
0158 808-75067              550.000  LFT  |      15.00000        8250.00|      15.26000        8393.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0159 808-75996              230.000  EACH |       7.40000        1702.00|       7.37000        1695.10| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 808-75998              910.000  EACH |      18.00000       16380.00|      18.42000       16762.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0161 501-06266                       LUMP |    9700.00000        9700.00|   13680.00000       13680.00| 
  PROFILOGRAPH, PCCP                      |                             |                             | 
0162 501-06727                       LUMP |    5900.00000        5900.00|    4350.00000        4350.00| 
  CORING, PCCP                            |                             |                             | 
0163 302-06464            23637.000  CYS  |      29.00000      685473.00|      30.35000      717382.95| 
  SUBBASE FOR PCCP                        |                             |                             | 
0164 202-96022                4.000  EACH |    2200.00000        8800.00|     421.04000        1684.16| 
  CONCRETE FOUNDATION, REMOVE             |                             |                             | 
0165 202-74070                1.000  EACH |    1500.00000        1500.00|    1536.80000        1536.80| 
  OVERHEAD SIGN STRUCTURE, CABLE SPAN,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0166 802-02372                1.000  EACH |    5100.00000        5100.00|    5052.48000        5052.48| 
  OVERHEAD SIGN STRUCTURE, INSTALL        |                             |                             | 
0167 802-07158                2.000  EACH |    3800.00000        7600.00|    3789.36000        7578.72| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, I                           |                             |                             | 
0168 802-05701               64.000  LFT  |      16.00000        1024.00|      15.79000        1010.56| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0169 802-05702               80.000  LFT  |      14.00000        1120.00|      14.00000        1120.00| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0170 802-05705              320.000  LFT  |      14.00000        4480.00|      13.79000        4412.80| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                             |                             | 
  ANCHOR BASE                             |                             |                             | 
0171 605-06095               51.000  LFT  |      37.00000        1887.00|      68.72000        3504.72| 
  CURB, INTEGRAL, B, CONCRETE , HARDING   |                             |                             | 
  STREET                                  |                             |                             | 
0172 601-01942                4.000  EACH |    1600.00000        6400.00|    1684.16000        6736.64| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, MODIFIED, 17 FT. RADIUS         |                             |                             | 
0173 304-07494            10000.000  TON  |      70.00000      700000.00|      70.18000      701800.00| 
  WIDENING WITH HMA, TYPE C               |                             |                             | 
0174 808-75297              251.000  LFT  |       4.50000        1129.50|       4.47000        1121.97| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0175 808-75325                6.000  EACH |     130.00000         780.00|     126.31000         757.86| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 11,130,466                                                     ROUTE : 37 
     CALL ORDER   : 131                     CONTRACT ID : R -26832-A                   COUNTIES : MARION 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0176 808-75320               10.000  EACH |      84.00000         840.00|      84.21000         842.10| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0177 808-06703             1900.000  LFT  |       0.50000         950.00|       0.52000         988.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0178 808-06701              500.000  LFT  |       0.50000         250.00|       0.52000         260.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0179 808-75245             3300.000  LFT  |       0.50000        1650.00|       0.52000        1716.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0180 801-06469             2800.000  LFT  |       1.70000        4760.00|       1.74000        4872.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0181 808-75008             2000.000  LFT  |       0.40000         800.00|       0.41000         820.00| 
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                             |                             | 
0182 808-06694              800.000  LFT  |       0.40000         320.00|       0.41000         328.00| 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
     SECTION TOTALS                       |           $    11,576,280.00|           $    11,643,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,576,280.00|           $    11,643,000.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/07/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     3,512,000.00  100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                       $     3,547,072.89  100.9987% 
   3   35-1139301     E & B PAVING, INC.                                                         $     3,594,000.00  102.3349% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     4,549,360.00  129.5376% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 31-4351261          |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2000.00000        2000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2500.00000       20000.00|    1900.00000       15200.00|    2100.00000       16800.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|     168.00000         336.00|     150.00000         300.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |     100.00000        1600.00|      25.00000         400.00|     125.00000        2000.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  177851.09000      177851.09|  135000.00000      135000.00|  176000.00000      176000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 304-07783               50.000  TON  |     150.00000        7500.00|     140.00000        7000.00|      75.00000        3750.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 305-97026             2000.000  TON  |      35.00000       70000.00|      18.50000       37000.00|      21.00000       42000.00 
  AGGREGATE, NO. 73                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 31-4351261         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0014 306-08033           102319.000  SYS  |       1.15000      117666.85|       1.00000      102319.00|       1.10000      112550.90 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08036             6064.000  SYS  |       1.30000        7883.20|       1.20000        7276.80|       1.02000        6185.28 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 306-08039            54135.000  SYS  |       0.90000       48721.50|       1.20000       64962.00|       1.05000       56841.75 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0017 306-08043             7399.000  SYS  |       5.00000       36995.00|       2.00000       14798.00|       1.10000        8138.90 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-05467            55956.000  LFT  |       0.25000       13989.00|       0.15000        8393.40|       0.34000       19025.04 
  MILLED HMA CORRUGATIONS                 |                             |                             | 
0019 401-06264                       LUMP |    6500.00000        6500.00|    5000.00000        5000.00|   17000.00000       17000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07337            13836.000  TON  |      70.00000      968520.00|      70.00000      968520.00|      70.00000      968520.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 
0021 401-07405            21371.000  TON  |      50.00000     1068550.00|      49.00000     1047179.00|      45.00000      961695.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 406-05520               80.600  TON  |     310.00000       24986.00|     180.00000       14508.00|     300.00000       24180.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333             4024.000  SYS  |     145.00000      583480.00|     192.00000      772608.00|     200.00000      804800.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 601-06035             4918.750  LFT  |       7.00000       34431.25|       7.40000       36398.75|       8.00000       39350.00 
  GUARDRAIL, RESET                        |                             |                             | 
0025 601-07050                8.000  EACH |    1500.00000       12000.00|    1580.00000       12640.00|    2200.00000       17600.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0026 612-04315               40.400  TON  |    1475.00000       59590.00|    1555.00000       62822.00|    1475.00000       59590.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0027 612-05081                1.000  EACH |    3350.00000        3350.00|    3530.00000        3530.00|    3350.00000        3350.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0028 612-60410              673.000  EACH |      21.00000       14133.00|      23.00000       15479.00|      21.00000       14133.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 801-01093                8.000  EACH |     760.00000        6080.00|     790.00000        6320.00|     595.00000        4760.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0030 801-03290                4.000  EACH |     102.00000         408.00|     105.00000         420.00|     120.00000         480.00 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203             6100.000  LFT  |       1.00000        6100.00|       0.70000        4270.00|       0.30000        1830.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207             6100.000  LFT  |       1.40000        8540.00|       1.40000        8540.00|       2.25000       13725.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 31-4351261         |(   3  ) 35-1139301 
                                          |RIETH RILEY CONSTRUCTION     |SHELLY & SANDS, INC.         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0033 801-06640               42.000  EACH |     100.00000        4200.00|     103.00000        4326.00|      98.00000        4116.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06710              300.000  DAY  |      13.00000        3900.00|      12.60000        3780.00|      11.50000        3450.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0035 801-06775                       LUMP |  140000.00000      140000.00|  120000.00000      120000.00|  136605.37000      136605.37 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06702            14679.000  LFT  |       0.38000        5578.02|       0.39000        5724.81|       0.34000        4990.86 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-06703            28037.000  LFT  |       0.31000        8691.47|       0.32000        8971.84|       0.27000        7569.99 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-06705             7967.000  LFT  |       0.82000        6532.94|       0.84000        6692.28|       1.14000        9082.38 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0039 808-06706              780.000  LFT  |       4.05000        3159.00|       4.25000        3315.00|       3.42000        2667.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            26928.000  LFT  |       0.31000        8347.68|       0.32000        8616.96|       0.27000        7270.56 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75996              913.000  EACH |       5.00000        4565.00|       3.50000        3195.50|       9.19000        8390.47 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              913.000  EACH |      19.00000       17347.00|      19.35000       17666.55|      18.30000       16707.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 801-09133                2.000  EACH |    4300.00000        8600.00|    4430.00000        8860.00|    4270.00000        8540.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     3,512,000.00|           $     3,547,072.89|           $     3,594,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,512,000.00|           $     3,547,072.89|           $     3,594,000.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 251 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4500.48000        4500.48|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2300.00000       18400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               16.000  MOS  |      60.00000         960.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  225000.00000      225000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 304-07783               50.000  TON  |     205.00000       10250.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0013 305-97026             2000.000  TON  |      25.00000       50000.00|                             | 
  AGGREGATE, NO. 73                       |                             |                             | 
0014 306-08033           102319.000  SYS  |       1.50000      153478.50|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08036             6064.000  SYS  |       2.10000       12734.40|                             | 
  MILLING, ASPHALT, 2 IN.                 |                             |                             | 
0016 306-08039            54135.000  SYS  |       1.65000       89322.75|                             | 
  MILLING, ASPHALT REMOVAL                |                             |                             | 
0017 306-08043             7399.000  SYS  |       3.90000       28856.10|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0018 401-05467            55956.000  LFT  |       0.28000       15667.68|                             | 
  MILLED HMA CORRUGATIONS                 |                             |                             | 
0019 401-06264                       LUMP |    4250.00000        4250.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0020 401-07337            13836.000  TON  |      85.00000     1176060.00|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/26/06 
                                                                                                                   PAGE : 251 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0021 401-07405            21371.000  TON  |      58.00000     1239518.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0022 406-05520               80.600  TON  |     350.00000       28210.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 506-06333             4024.000  SYS  |     256.00000     1030144.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0024 601-06035             4918.750  LFT  |       8.00000       39350.00|                             | 
  GUARDRAIL, RESET                        |                             |                             | 
0025 601-07050                8.000  EACH |    1590.00000       12720.00|                             | 
  GUARDRAIL END TREATMENT, OS, RESET      |                             |                             | 
0026 612-04315               40.400  TON  |    1555.00000       62822.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0027 612-05081                1.000  EACH |    3550.00000        3550.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0028 612-60410              673.000  EACH |      22.25000       14974.25|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0029 801-01093                8.000  EACH |     790.00000        6320.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0030 801-03290                4.000  EACH |     106.00000         424.00|                             | 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0031 801-06203             6100.000  LFT  |       0.49000        2989.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0032 801-06207             6100.000  LFT  |       1.40000        8540.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0033 801-06640               42.000  EACH |     103.00000        4326.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0034 801-06710              300.000  DAY  |      12.65000        3795.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0035 801-06775                       LUMP |  239000.00000      239000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0036 808-06702            14679.000  LFT  |       0.39000        5724.81|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0037 808-06703            28037.000  LFT  |       0.32000        8971.84|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0038 808-06705             7967.000  LFT  |       0.84000        6692.28|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,487,390.63                                                   ROUTE : I-70 
     CALL ORDER   : 251                     CONTRACT ID : R -28214-A                   COUNTIES : HENDRICKS 
     LETTING DATE : 05/24/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0039 808-06706              780.000  LFT  |       4.21000        3283.80|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75245            26928.000  LFT  |       0.32000        8616.96|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0041 808-75996              913.000  EACH |       3.55000        3241.15|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0042 808-75998              913.000  EACH |      19.30000       17620.90|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0043 801-09133                2.000  EACH |    4421.05000        8842.10|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
     SECTION TOTALS                       |           $     4,549,360.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     4,549,360.00|           $             0.00|           $ 
==================================================================================================================================== 
 
 


